



## **Statement of Work — Federal Government**

info@tekfidelity.com | (480) 793-1869

### **Purpose & Overview**

This Statement of Work (SOW) outlines the professional services TekFidelity, LLC will provide to design, validate, and deliver reliable wireless connectivity across the customer's site(s).

### **Scope of Work**

- Discovery & planning (requirements, floor plans, constraints)
- Predictive design (AP selection, placement, channels & power)
- Validation survey (heatmaps, interference, roaming, QoS)
- Recommendations & remediation plan
- Documentation and knowledge transfer

### **Deliverables**

- Predictive and/or validation heatmaps
- AP placement drawings & configuration guidelines
- Issues & remediation summary
- Final report and handoff session

### **Timeline & Milestones**

The project schedule will be finalized after the discovery phase. Typical duration ranges from 2–6 weeks, depending on building count, square footage, and on-site constraints.

### **Assumptions & Dependencies**



Customer provides timely access to facilities, floor plans, network information, and authorized points of contact. Any changes to the scope may affect the schedule and cost.

### **Pricing & Payment Terms**

Pricing is based on scope, site complexity, and travel if applicable. Invoices are due Net-15 unless otherwise agreed in writing.

### **Acceptance Criteria**

Work is accepted upon delivery of the agreed-upon deliverables and completion of a review meeting with customer stakeholders.

### **Terms & Conditions**

For federal/SLG projects, applicable FAR/DFARS clauses shall apply. TekFidelity, LLC is a Service-Disabled Veteran-Owned Small Business (SDVOSB). All services are provided on a best-effort, professional basis.

### **Authorization & Signatures**

Authorized by: Bevan John, TekFidelity, LLC

Customer Authorized Representative:

Name: \_\_\_\_\_ Title: \_\_\_\_\_

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

This document is confidential and intended solely for the recipient. Unauthorized distribution or reproduction is prohibited.